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March 25, 2026 

 

Kelly Rajzer 

Director of Parks and Recreation 

Village of Romeoville  

900 W Romeo Road  

Romeoville, IL 60446 

 

RE: Discovery Park  

 

Dear Kelly, 

 

After attending the bid opening on March 19, 2026, and reviewing the bids, Landworks Limited 

is the apparent low bidder.  The following table identifies the bid results: 

 

 Landworks 

Limited 

Innovation 

Landscape Inc. 

Base Bid $74,272.00 $74,593.40 

 

We contacted Landworks Limited and Innovation Landscape Inc. references, and asked the 

following questions: 

 

Communications 

1. Were they easy to communicate with? 

2. Did they initiate communications when problems arose? 

3. Were they good problem solvers, did they want to be involved in the solution? 

4. Did they follow standard procedures for RFIs, payout applications, etc? 

 

Quality 

1. Would you describe their work as detailed oriented? 

2. Were there any quality/craftsmanship issues with their or their sub-contractors work? 

3. Was any work removed and re-done due to poor quality or non-passing test results? 

 

Budget/Schedule 

1. Did they initiate a lot of change orders? 

2. Was their pricing for Owner requested change orders reasonable? 

3. Did they meet the project deadline?  If no, why not? 

 

Miscellaneous 

1. If given the opportunity to hire or recommend them, would you? 



Landworks Limited Reference Responses: 

 

1.  Owner:  Zion Park District  

Budget:  $3,718,271.00  

Contact: Eric Bradley, 847-746-5500 

Comments: Landworks Limited are good communicators and hardworking, they built two 

grant projects for Zion Park District. Problems arose with some of the subcontractors 

on the project, however owner stated if given the chance they would work with 

Landworks again. Landworks Limited is a good choice for lower budget projects and 

has good quality work.  

 

2.  Owner:  Village of Winfield  

Budget:  $111,780.00 

Contact: Doug Fair, 331-229-5434 

Comments: Landworks Limited are easy to get hold of and good communicators for 

Hitchcock Design Group. However, problems arose with Landworks management of 

subcontractors which lead to minor work being redone and missing project 

deadlines. Landworks follows all standard RFI procedures. Landworks Limited quality 

is never lacking, however some communication on subcontractor’s work left 

ownership upset. Owner lost trust with subcontractor work. Missing deadlines were 

sometimes out of their control; however better management of subcontractor’s 

problems could have been avoided. Hitchcock Design Group have worked with 

Landworks Limited on many projects forming a good working relationship and would 

work with them again.  

 

3.  Owner:  Park District of LaGrange  

Budget:  $795,330.00 

Contact: Gage Berger, 630-739-6559  

Comments: Landworks Limited are often delayed in their communication to client requests. 

When problems arose, they were open to feedback but did little to come up with 

solutions. Landworks Limited had good quality of work, however some items took 

several months to correct. Construction deadlines were missed, change order pricing 

is often too high and not necessary, owner would not approve. Gage would work 

with Landworks limited again on smaller budget projects.  

 

4.   Owner:  Village of Willowbrook  

Budget:  $1,439,447.00 

Contact: Dustin Kleefisch, 630-920-2429 

Comments: Landworks are good communicators and would come up with solutions for       

problems. They worked well with civil engineers to solve major problems that occurred on 

site. Landworks had great work quality, and nothing had to be redone. Only projected delays 



were due to weather and outside of their control. Ownership would “100%” recommend 

them for future projects.  

 

 

Our conclusions, after reviewing Landworks Limited bid and based on their references: 

 

1. It appears that Landworks Limited has completed many projects that feature good quality 

construction. 

2. It appears that Landworks Limited has issues with coordinating and communicating with 

subcontractors and ownership.  

3. It appears that Landworks Limited has issues meeting project deadlines which could pose 

problems. 

 

Innovation Landscaping Inc. Reference Responses: 

 

1.  Owner:  Franfort Square Park District  

Budget:  $1,470,540.71 

Contact: Ed Reidy, 815-483-5466 

Comments: Owner stated they would hire Innovation Landscape again immediately.  

Innovation has great communication both in the field and in office. Nataly and Rosa were 

mentioned as good contacts for communication. The project was done on time and under 

budget. Owner is happy with quality of work. Owner mentioned they would want to work 

with Innovation for every project if they could.  

 

2.  Owner:  Olympia Field Park District  

Budget:  $516,784.00 

Contact: Jesus Vargas, 708-481-7313 

Comment: Innovation Landscape were easy to communicate with. When problems arose, 

Innovation would be a part of the solution. They follow all RFI standard procedures, 

and quality of work is good. However, some minor details had to be corrected. 

Overall, no major work had to be redone. There were no change orders on the 

project. The project did not have a deadline, however owner thought work ran a little 

too long due to subcontractors. The Owner would work with Innovation Landscape 

again.  

 

3.  Owner:  Naperville Park District  

Budget:  $162,104.80 

Contact: Jessica Burgdorf, 630-864-3944 

Comments: Innovation Landscape is great to work with and the often-low bidder. They are 

easy to communicate with and follow all standard payout application procedures. 

Innovation Landscape had good quality of work and when problems arose with 



manufacturer parts they handled it with ease. Innovation Landscape met all project 

deadlines. Naperville Park District is happy to work with them and would again.  

 

4.   Owner:  Schaumburg Park District  

Budget:  $162,104.80 

Contact: Todd King, 847-985-2115 

Comments: Innovation Landscape is easy to communicate with, and ownership would reach 

out daily. Innovation Landscape would connect with ownership about problems and 

present alternative solutions to avoid change orders. Quality of work was good, and 

no work had to be redone. Project deadlines were met. Schaumburg Park District 

would recommend working with Innovation Landscape Inc.  

 

Our conclusions, after reviewing Innovation Landscape Inc., bid and based on their references: 

 

1. It appears that Innovation Landscape Inc. has completed many projects that feature good 

quality construction. 

2. It appears that Innovation Landscape Inc. has good problem solving skills and is good at 

coordinating and communicating with all of the involved parties. 

3. It appears that Innovation Landscape Inc. consistently completes their work on time. 

 

Due to feedback provided by Landworks Limited references and our prior experience working 

with them, we are not comfortable recommending Landworks Limited. We recommend the 

Village of Romeoville consider awarding this project to Innovation Landscaping, Inc. Based on 

their references and our previous experience working with them. Please advise us of your 

decision so we may prepare the AIA contract document and schedule the pre-construction 

meeting. 

 

Warmly, 

WIGHT & COMPANY 

 

 

 

Daniel Wilson 

Landscape Architect 

Cell: 304.644.7144 / dwilson@wightco.com 

 

cc:  Shawn Benson / Patty King, Wight & Company 
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