



"The Professional Approach to Ecology"

Client: Chris Drey
 Village of Romeoville; Public Works Department
 615 Anderson Drive
 Romeoville, IL 60446
Phone: (815) 886-1870
Email: cdrey@Romeoville.org

Job Name: FY2027
 Ecological
 Restoration
Location: Romeoville, IL
V3 Contact: Keith Jones
Date of Proposal: 2/4/2026
Revision Date:

CLARKE OVERSPRAY RESTORATION (2026)

1.00	LILY CACHE SLOUGH - AGRI FIELD	QTY	UNIT	UNIT PRICE	TOTAL
1.01	Boom Spray Site Preparation (x 2)	1.00	LSUM	\$ 10,250.00	\$ 10,250.00
1.02	Preseeding Controlled Burn	1.00	LSUM	\$ 8,300.00	\$ 8,300.00
1.03	Soil Preparation and Prairie Seeding	1.00	LSUM	\$ 42,050.00	\$ 42,050.00
1.04	Erosion Control Blanket (BioNet - 1,000 SY)	1.00	LSUM	\$ 1,500.00	\$ 1,500.00
SUBTOTAL					\$ 62,100.00

2.00	FOREST VIEW PARK - SLOPE	QTY	UNIT	UNIT PRICE	TOTAL
2.01	Boom Spray Site Preparation (x 3)	1.00	LSUM	\$ 5,000.00	\$ 5,000.00
2.02	Weed Control Mowing (x1)	1.00	LSUM	\$ 900.00	\$ 900.00
2.03	Controlled Burn	1.00	LSUM	\$ 4,000.00	\$ 4,000.00
2.04	Prairie Seeding	1.00	LSUM	\$ 3,700.00	\$ 3,700.00
2.05	Erosion Control Blanket (BioNet - 2,420 SY)	1.00	LSUM	\$ 3,500.00	\$ 3,500.00
2.06	Management Site Visit & Letter Report	1.00	LSUM	\$ 800.00	\$ 800.00
SUBTOTAL					\$ 17,900.00


3.00	BOUCHER PRAIRIE PARK - WETLAND	QTY	UNIT	UNIT PRICE	TOTAL
3.01	West Wetland Restoration Seeding	1.00	LSUM	\$ 20,000.00	\$ 20,000.00
SUBTOTAL					\$ 20,000.00
TOTAL					\$ 100,000.00

Notes:

- 1) Items 1.01 and 2.01 shall be performed to chemically (via herbicide application) eliminate all unwanted species from the restoration areas during the growing season of 2026, prior to seed installation in the fall of 2026.**
- 2) Items 1.02 and 2.03: Controlled burning shall be conducted during the fall 2026 windows and within the parameters of the site's controlled burn prescription; spring shall be the backup window if burning cannot be performed safely and effectively in fall. V3 will notify adjacent property owners with an advance notice letter via USPS. The client shall be notified the day before and on the morning of any controlled burns.**
- 3) Items 1.03 and 2.04: V3 shall design, purchase, and install a custom native seed mix for these areas. Seed installation shall be performed after controlled burning - estimated to be fall 2026.**
- 4) This proposal is the original contract and constitutes the entire agreement between the**
- 5) This is considered a lump sum project and unit prices listed are for reference.**

The Following is specifically excluded from this estimate:

- 1) Bonds, permits (outside of IEPA and local prescribed burning), warranties, retainers, and special insurance (waiver of subrogation, pollution liability insurance).**
- 2) Goose prevention fencing.**
- 3) Aquatic weed control.**
- 4) Woody control, unless specified.**

ACCEPTED: The above prices, specifications and conditions are satisfactory and hereby accepted.	CONFIRMED: V3 Construction Group, Ltd.
Purchaser: _____	Authorized Signature: 
Signature: _____	Printed Name: Michael Famiglietti, P.E.
Printed Name: _____	Vice President
Date: _____	