

PREPARED FOR
Village of
Romeoville
900 West Romeo Road
Romeoville, IL 60446

PROJECT
Discovery
Park -
Phase I & II
Romeoville, Illinois 60446

CONSULTANTS
Civil Engineer
Robinson Engineering, Ltd.
17000 South Park Avenue
South Holland, IL 60473
T 703.331.6700
F 708.331.3826

Electrical Engineer
Miles Engineering Group
9711 Valparaiso Drive, Suite A
Munster, Indiana 46321
T 219.924.8400

Irrigation Consultant
FRS Design Group
2901 International Lane, Suite 200
Madison, Wisconsin 53704
T 608.442.5130

[illegible]

CHECKED BY

JEFH

DRAWN BY

JLP / BNS / PLK

SHEET TITLE

Layout & Materials

Overall Plan

SCALE IN FEET
1" = 60'

180'

SHEET NUMBER

L2.0

©2017 Hitchcock Design Group

0' 30' 60'

NORTH



LAYOUT NOTES

1. Contractor responsible for final layout of all work improvements. Digital files of pavement information will be provided to the contractor. Contractor to be responsible for payment for all work to be implemented. Contractor to be responsible for payment for all materials and labor required to implement the work as shown.
2. Contractor responsible to coordinate work in order to obtain all necessary permits and approvals from the appropriate agencies. No additional payment will be made to correct work if it is caused by contractor's failure to obtain all necessary permits and approvals prior to the start of work.
3. Contractor responsible to maintain all proper safety and traffic control measures throughout the project. Contractor responsible for all materials and labor required to implement the work as shown. No additional payment will be made to replace any materials or labor required to implement the work as shown.
4. Final status at edges of sport courts, fields, and every other area of the site will be as shown. Contractor to be responsible for all materials and labor required to implement the work as shown.
5. All surfaces and roads to be smooth and not segmented.
6. Contractor to provide to layout survey every 20' minimum for large area work where radius points are not acceptable.
7. Adjustment to layout locations due to discrepancies between measurements and dimensions is included in the contract. Contractor to be responsible for all materials and labor required to implement the work as shown.
8. All materials and equipment to be stored on site of project. Contractor to be responsible for all materials and labor required to implement the work as shown.
9. Contractor responsible to take delivery, unloading and install all materials and materials per manufacturer's instructions.
10. Please contact contractor and supervisor (shown on plan) and contractor for all cuts, walls, steps, and concrete pouring. Contractor to be responsible for all materials and labor required to implement the work as shown.
11. Refer to specifications for additional conditions, standards

LAYOUT LEGEND

EJ	Expansion Joint
	Asphalt Paving
	Asphalt Paving
	Concrete Paving
	Sand

