

## WATER WELL SOLUTIONS

Illinois, LLC 825 E. North St. Elburn, IL 60119

Elburn, IL 60119 888-769-9009 fax 920-474-4771

PROPOSAL TO			11/19/2020	Job Name	
Company: Address:	615 Anderson Drive	Date		Well No. 13 - Pull & Labor	Reinstallation
City: Attention:	Romeoville, IL 60446 Chris Drey	Phone:			
E-mail:	onno Broy	Fax:			
Qty	Description Unit Price			TOTAL	
1 40	Mobilization of Large Pump Hoist Est. Hours labor with a 2 man pump crew & hoist to mobilize to site, pull Well No. 13's pumping equip. for inspeciton, separate bowl assembly from seal and seal from motor.				\$1,000.00 \$14,600.00
55	Est. Hours labor with a 2 man crew to re-install the pumping equipment \$365.00 \$20,0° and test pump for performance			\$20,075.00	
<b>NOTE ON MATERIAL PRICES</b> : The material prices noted above are based on current market prices. The price for steel, copper and other materials are volatile. Therefore, we must reserve the right to adjust the above material prices based on market pricing the date your order is signed and returned to us. In order to hold the current pricing, it will be necessary to					
signature bel	order the materials. Further, Water ow constitutes agreement to be billed s of invoice date, for those materials	for those materials or			
			Tot	al Amount Proposed	\$35,675.00
CLIENT WATER WELL SOLUTIONS ILLINOIS LLC					S LLC
The shave		All +-	Il motorial in guaranteed to be as an action. All work to be assured to dive		

GLIENI	WATER WELL SOLUTIONS ILLINOIS LLC		
satisfactory and are hereby accepted. Water Well Solutions is authorized to do the work as specified. Payment will be made within thirty (30) days of invoice date, or as outline above.	All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs, will be executed only upon written orders and will become an extra charge over and above this proposal. All agreements are contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other insurance.		
BY: DATE:	BY:DATE:		