

WATER WELL SOLUTIONS Illinois Division, LLC

825 E. North St. Elburn, IL 60119 888-769-9009 fax 920-474-4771

PROPOSAL TO

Company: Village of Romeoville

Date 1/12/2021

Job Name

Well No. 13 - Blasting Development

Company.		v		Development
Address:	615 Anderson Drive			
City:	Romeoville, IL 60446			
Attention:	Phone:			
E-mail:	Fax:			
Qty	Descriptio	n	Unit Price	TOTAL
1	Mobilization of Explosives		\$5,000.00	\$5,000.00
100	Ft of Bulk Blasting with 900lbs of explosiv	es (similar to Joliet)	\$183.00	\$18,300.00
20	Hrs Estimated Hours labor w/2 man crew	to install explosives in well	\$365.00	\$7,300.00
1	Install and Remove Test Pump, Each inst	allation	\$45,000.00	\$45,000.00
24	Hours to operate test pump, per hr.		\$200.00	\$4,800.00
80	Hrs Estimated Hours labor to Sandbail W	ell with 2 man pump crew	\$365.00	\$29,200.00
4	Estimated Dumpsters for containment an	d removal	\$1,100.00	\$4,400.00
1	AirBurst Technology procedure to sluff of		\$19,500.00	\$19,500.00
30	Estimated Hours labor with a 2/man crew	to "Burst" well	\$365.00	\$10,950.00
	ATERIAL PRICES: The material prices noted above other materials are volatile. Therefore, we must reserved			
market pricir immediately signature be	ig the date your order is signed and returned to us. I order the materials. Further, Water Well Solutions low constitutes agreement to be billed for those mater s of invoice date, for those materials ordered.	n order to hold the current pricing, it will bill for the materials so ordered a	will be necessary to t the same time. Your	
,	2	Total	Amount Proposed	\$144,450.00
	CLIENT	WATER WELL SOLU	TIONS ILL INOIS DIVIS	

CLIENT		WATER WELL SOLUTIONS ILLINOIS DIVISION LLC	
The above prices, specifications and conditions are satisfactory and are hereby accepted. Water Well Solutions is authorized to do the work as specified. Payment will be made within thirty (30) days of invoice date, or as outline above.		All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs, will be executed only upon written orders and will become an extra charge over and above this proposal. All agreements are contingent upon strikes, accidents or delays beyond our control. Owner to carry fire, tornado and other insurance.	
BY:	DATE:	BY: DATE:	